Project ID:
Address:

No. of FI : 1
o- ot Hloors COMET ESTIMATING

Building GSF 2500
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General Requirements
Demolition/Site Work
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DIVISION COST COMPARISON

General Requirements

Demolition/Site Work




Project:

Address:

Scope: DEMOLITION COMET ESTIMATING
Date:
Q O OTA O O
A R QUIP
R R D RIPTIO A ASTA A BOUR A R QUIP B CO
OUR RA RA
O O O
0 RAL REQUIR
1 Supervision and Coordination 1 LS 0% 1.00 3.067 $84.16 3.07 $258.11 $0.00 $0.00 $0.00 $0.00 $258.11
2 Submittals and Shop drawings 1 LS 0% 1.00 2.024 $84.16 2.02 $170.35 $0.00 $0.00 $0.00 $0.00 $170.35
3 Final Cleaning 1 LS 0% 1.00 1.043 $84.16 1.04 $87.76 $0.00 $0.00 $0.00 $0.00 $87.76
4 Mobilization Costs 1 LS 0% 1.00 2.883 $84.16 2.88 $242.62 $0.00 $0.00 $0.00 $0.00 $242.62
5 Bond @ 2% 1 LS 0% 1.00 2.453 $84.16 2.45 $206.49 $0.00 $0.00 $0.00 $0.00 $206.49
6 ‘Temporary Control & Facilities 1 LS 0% 1.00 1.202 $84.16 1.20 $101.18 $0.00 $0.00 $0.00 $0.00 $101.18
7 Scaffolding 1 LS 0% 1.00 1.84 $84.16 1.84 $154.86 $0.00 $0.00 $0.00 $0.00 $154.86
0 ONDITIO OR
Architecrural Demolition
Remove Existing Door w/ Frame .00 E. 0 .00 .98 $34.90 5.95 $207.52 $0.00 $0.00 $0.00 $207.5
2 Remove Existing Hollow Metal Barn Door w/ Hardware .00 E 09 .00 2.37 $34.90 4.7 $165.22 $0.00 $0.00 $0.00 $165.2
Remove Existing Window .00 E. 0 .00 2.21 $34.90 6.64 $231.81 $0.00 $0.00 $0.00 $231.8
4 Remove Existing Overhead Door .00 E 09 .00 4.87 $34.90 .74 $340.07 $0.00 $0.00 $0.00 $340.0
5 Saw cut Concrete Slab 113.74 LF 09 113.74 0.26 $34.90 29.00 $1,012.23 $0.00 $0.00 $0.00 $1,012.23
6 Remove CMU Wall 453.09 SF 09 453.09 0.0: $34.90 35.34 $1,233.40 $0.00 $0.00 $0.00 $1,233.40
7 Remove Existing Roof Overhang 264.25 SF 0 264.25 0.1 $34.90 27.75 $968.34 $0.00 $0.00 $0.00 $968.34
8 Remove Existing Concrete Slab 221.62 SF 0 221.62 0.04 $34.90 9.75 $340.32 $0.00 $0.00 $0.00 $340.32
9 D1.0 Remove Existing Roof Membrane 1,227.63 SF 0 1227.63 0.04 $34.90 44.19 $1,542.39 $0.00 $0.00 $0.00 $1,542.39
10 Remove Existing Ceiling 1,227.63 SF 09 1227.63 0.04 $34.90 49.11 $1,713.77 $0.00 $0.00 $0.00 $1,713.77
MEP Demoliti
11 Remove Existing Site Light Pole 3.00 EA 0% 3.00 3.99 $34.90 11.96 $417.33 $0.00 $0.00 $0.00 $417.33
12 Remove Existing Plumbing Fixture 3.00 EA 0% 3.00 3.71 $34.90 11.14 $388.86 $0.00 $0.00 $0.00 $388.86
Site Demolition
13 Remove Existing Damage Bollards 2.00 EA 0% 2.00 4.13 $34.90 8.25 $287.99 $0.00 $0.00 $0.00 $287.99
14 Remove Existing Fence w/ Gate 103.17. LF 0% 103.17 0.35 $34.90 36.11 $1,260.22 $0.00 $0.00 $0.00 $1,260.22
15 Remove Existing Concrete Sidewalk 139.88 SF 0% 139.88 0.04 $34.90 6.15 $214.80 $0.00 $0.00 $0.00 $214.80
PRO D CO 6
OVERHEAD D PRO 0% 09
0 % $
SUGGESTED BID $14,778
NOTES:
General Notes: The prices used while preparing the estimate were taken from RSMeans online i.e. the standard pricing. So, it is preferred to review the prices.
Note Legend
1 The drawings are scaled as per the mentioned scales on the plans. LBS = Pound

SF= Square Feet
LF = Linear Feet
EA = Each

CY = Cubic Yard
SY = Square Yard
LOC = Location
LS = Lum Sum
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